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NPS  ENVIRONMENTAL 

SCOPE OF WORK 

 

 

GENERAL DESCRIPTION OF WORK:  The work consists of providing hazardous 

waste remediation services, as described herein, on a statewide basis as assigned by 

individual task orders issued to access the master contract issued under this statement of 

interest (SOI).  The purpose of the work is to remediate hazardous waste, toxic 

substances, solid waste and petroleum contaminated sites as regulated by State and 

Federal statutes and regulations on an “as needed” basis.  The work may include, but is 

not limited to, excavation, hauling and disposal or treatment of contaminated soil, in-situ 

remediation of contaminated soil, in-situ remediation of contaminated surface water and 

groundwater, pumping and treating contaminated water, disposal of contaminated water, 

remediation of indoor air, risk assessment of contaminated sites, responding to and 

remediating spills, operation and maintenance of on-going remedial systems, 

decommissioning remedial systems, conducting fate and transport modeling, site 

investigation/characterization, and site restoration.  The successful contractor may be 

called on to assist CDOT as an expert witness. 

 

RESPONSIBILITY:  The contractor shall be solely responsible for the safe and 

satisfactory performance of all services required by the contract resulting from this SOI.  

All personnel working at the site will be required to have the training appropriate to the 

task including OSHA 40-hour HAZWOPER Training. 

 

CATEGORIES OF SERVICE:  There are 9 categories of service to be provided by the 

contractor under this contract as follows: 

 

A. Hazardous Waste Remediation:  The contractor will be required to design, install, 

operate and maintain a remediation system or process for hazardous waste sites as 

defined under Resource Conservation & Recovery Act (RCRA), subtitle C or 

toxic substances as regulated under the Toxic Substances Control Act (TSCA).  

The remediation can be in any media, including water, soil, and/or air and may 

include wastes governed by the CDPH&E “regulations pertaining to the cleanup 

of methamphetamine laboratories”.  The contractor will be responsible for the 

proper disposal of all wastes generated as a result of the remediation or other site 

activities.  The contractor may be required to perform a risk assessment of the site 

as well as additional site characterization. 

 

B. Petroleum Waste Remediation:  The contractor will be required to design, install, 

operate and maintain a remediation system or process for petroleum contaminated 

waste sites as defined under RCRA subtitle I.  The remediation can be in any 

media, including water, soil and/or air.  The contractor will be responsible for the 

proper disposal of all wastes generated as a result of the remediation or other site 

activities.  The contractor may be required to perform a risk assessment of the site 

as well as additional site characterization. 
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C. Solid Waste Remediation:  The contractor will be required to design, install, 

operate and maintain a remediation system or process for solid waste sites as 

defined under RCRA subtitle D.  The remediation can be in any media, including 

water, soil and/or air and may include wastes governed by the CDPH&E 

“regulations pertaining to the cleanup of methamphetamine laboratories”.  The 

contractor will be responsible for the proper disposal of all wastes generated as a 

result of the remediation or other site activities.  The contractor may be required 

to perform a risk assessment of the site as well as additional site characterization. 

 

D. Site Investigation/Characterization:  The contractor will be required to conduct 

adequate and appropriate investigations and characterizations of 

soil/groundwater/surface water/indoor air to fully delineate both vertical and 

horizontal extent of affected media for petroleum contaminated sites as defined 

under RCRA subtitle I, hazardous waste sites as defined under RCRA, subtitle C 

or toxic substances as regulated under the TSCA, solid waste sites as defined 

under Subtitle D of the RCRA.    

 

This work may also include delineation of contaminant type. The contractor will 

be required to conduct the appropriate investigation and characterization for any 

affected media for any project sites governed by the state regulations pertaining to 

methamphetamine laboratories.  The contractor will be responsible for conducting 

environmental site assessments on properties to be purchased, or previously 

purchased by CDOT for roadway expansion projects. The contractor will be 

responsible for the proper disposal of all wastes generated as a result of the 

investigation/characterization. 

 

E. Spill response:  The contractor will be required to respond to highway spills 

containing any materials regulated under the Comprehensive Environmental 

Response, Compensation, and Liability Act (CERCLA) and State and local solid 

waste regulations.  The contractor will also be required to conduct remediation of 

all materials that may be affected by the related spill. The contractor will be 

responsible for the proper disposal of all wastes generated as a result of the 

remediation.  The contractor may be required to perform a risk assessment of the 

site as well as additional site characterization. 

 

F. Second Opinion Services:  The contractor will be required to evaluate all pertinent 

data to render a professional opinion. 

 

G. Expert Witness Services:  The contractor will be required to provide expert 

witness service in support of litigation and public involvement processes 

involving CDOT property or other properties in the vicinity thereof. 

 

H. Site Restoration Services:  The contractor will be required to restore remediation 

sites to an appropriate condition as determined by CDOT. 
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I. Technical Advisory Assistance:  The contractor will be required to provide 

assistance to the CDOT project manager or engineer, evaluation and/or 

confirmation of site activities or plans in order to provide CDOT with any 

required environmental document(s).  This work may include any of the 

documents previously discussed in addition to providing procedures and 

specifications to a contractor, for the purpose of providing CDOT guidance with 

solid-, petroleum-,  or hazardous-waste identification, management, and/or 

disposal within a project. 

 

HAZARDOUS WASTE REMEDIATION:  CDOT owned or managed sites 

contaminated by material regulated under TSCA or Subtitle C of the Resource 

Conservation and Recovery Act shall be remediated in accordance with all applicable 

State and Federal statutes and regulations and local ordinances.  The contractor will 

submit a Health and Safety Plan (HASP) when required by the CDOT Project Manager.  

The HASP will cover all phases of work expected at the site.  Where appropriate, the 

contractor will also submit a Sampling and Analysis Plan (SAP).  The SAP will include a 

brief description of the site, the type of sampling and media to be sampled, the laboratory 

analysis (including methodology) to be done, the Quality Control/Quality Assurance 

sampling to be done, and the regulatory standards for target compounds.  A Quality 

Assurance Project Plan (QAPP) may also be required.  Prior to any work taking place, a 
certified traffic control plan will be presented to the project manager of any and all 

remediation sites where the traveling public’s safety is a concern. 

 

The contractor will be required to review all relevant data for the project site.  Data may 

include but is not limited to Phase I site assessments, Phase II site investigations, 

Corrective Action Plans, Corrective Measures Plans, groundwater monitoring reports 

and/or other data packages.  The contractor may be required to perform a Risk-Based 

Corrective Action (RBCA) study in accordance with ASTM guide E2081-00, E2205-02 

and/or additional and appropriate ASTM standards.   The contractor may be required to 

assess the feasibility of the remediation through bench-scale or pilot testing when 

appropriate.  The contractor will be required to submit a Work Plan detailing the work to be 

done, the time frame involved, total cost of the work, and materials to be used.  Any 

engineering plans, drawings, designs, etc. must be done under the supervision of a 

professional engineer, licensed in the State of Colorado.  

 

 Any Health and Safety Plans should be reviewed and approved by a Certified Industrial 

Hygienist (CIH).  The contractor may be required to do all work needed to acquire any 

pertinent State, local or Federal permits for the project.   

All such permits will be held by CDOT. The contractor must be capable of performing 

additional site characterization work, if necessary. 

 

Installation of the remediation system will be done in accordance with approved plans 

and under the supervision of a professional engineer, licensed in the State of Colorado.  If 

a remediation process (such as a dig and haul) is appropriate instead of an engineered 

system, the work will be done under the supervision of an appropriate environmental 

professional.  
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Any work done on a site contaminated by an illicit drug laboratory will be conducted 

under the supervision of an Industrial Hygienist (IH) or a CIH.  Each site will also 

include confirmatory air, surface water and soil sampling and/or groundwater monitoring 

to establish correctness of the design or process as well as performance of the design or 

process.  The contractor will be responsible for seeing that all waste material generated 

during remediation and monitoring will be properly stored, characterized, transported and 

disposed or treated.  Additionally, the contractor may be responsible for processing 

CDOT "Permission to Enter Property" forms for access to properties not owned by 

CDOT.  All data generated by the project will be transmitted to CDOT in draft and final 

copies in a timely manner.  The number of copies and style of the report will be 

determined by the CDOT project manager. 

 

PETROLEUM WASTE REMEDIATION:  CDOT owned or managed sites 

contaminated by material regulated under Subtitle I of the Resource Conservation and 

Recovery Act shall be remediated in accordance with all applicable State and Federal 

statutes and regulations and local ordinances.  The contractor will submit a HASP when 

required by the CDOT project manager.  The HASP will cover all phases of work 

expected at the site.  Where appropriate, the contractor will also submit a SAP.  The SAP 

will include a brief description of the site, the type of sampling and media to be sampled, 

the laboratory analysis (including methodology) to be done, the Quality Control/Quality 

Assurance sampling to be done, and the regulatory standards for target compounds.  Prior 

to any work taking place, a certified traffic control plan will be presented to the project 

manager of any and all remediation sites where the traveling public’s safety is a concern. 

 

The contractor will be required to review all relevant data for the project site.  Data may 

include but is not limited to Phase I site assessments, Phase II site investigations (Initial 

Site Characterization Reports), Corrective Action Plans, Corrective Measures Plans, 

groundwater monitoring reports and/or other data packages.  The contractor may be 

required to perform a Risk-Based Corrective Action (RBCA) study in accordance with 

ASTM guide E1739-95, E2081-00, E2205-02 and/or additional and appropriate ASTM 

standards.  The contractor may be required to conduct a RBCA model in accordance with 

the current Department of Labor, Division of Oil and Public Safety (OPS) Guidelines.   

 

The contractor may be required to assess the feasibility of the remediation through bench-

scale or pilot testing when appropriate.  The contractor will be required to submit a Work 

Plan detailing the work to be done, the time frame involved, total cost of the work, and 

materials to be used.  Any engineering plans, drawings, designs, etc. must be done under 

the supervision of a professional engineer, licensed in the State of Colorado. Any Health 

and Safety Plans should be reviewed and approved by a CIH.  The contractor may be 

required to do all work needed to acquire any pertinent State, local or Federal permits for 

the project.   

 

All such permits will be held by CDOT. The contractor must be capable of performing 

additional site characterization work, if necessary. 
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Installation of the remediation system will be done in accordance with approved plans 

and under the supervision of a professional engineer, licensed in the State of Colorado.   

If a remediation process (such as a dig and haul) is appropriate instead of an engineered 

system, the work will be done under the supervision of an appropriate environmental 

professional. Each site will also include confirmatory air, surface water and soil sampling 

and/or groundwater monitoring to establish correctness of the design or process as well as 

performance of the design or process.  The contractor will be responsible for seeing that 

all waste material generated during remediation and monitoring will be properly stored, 

characterized, transported and disposed or treated. Additionally, the contractor may be 

responsible for processing CDOT "Permission to Enter Property" forms for access to 

properties not owned by CDOT.   

 

If it is more appropriate to run a Fate and Transport Model to achieve closure, the OPS 

approved contaminant transport model will be run and results submitted to CDOT.   

 

All data generated by the project will be transmitted to CDOT in draft and final copies in 

a timely manner.  The number of copies and style of the report will be determined by the 

CDOT project manager. 

 

SOLID WASTE REMEDIATION:  CDOT owned or managed sites contaminated by 

material regulated under Subtitle D of the Resource Conservation and Recovery Act shall 

be remediated in accordance with all applicable State and Federal statutes and regulations 

and local ordinances.  The contractor will submit a HASP when required by the CDOT 

project manager.  The HASP will cover all phases of work expected at the site.  Where 

appropriate, the contractor will also submit a SAP.  The SAP will include a brief 

description of the site, the type of sampling and media to be sampled, the laboratory 

analysis (including methodology) to be done, the Quality Control/Quality Assurance 

sampling to be done, and the regulatory standards for target compounds.  Prior to any 

work taking place, a certified traffic control plan will be presented to the project manager 

of any and all remediation sites where the traveling public’s safety is a concern. 

 

The contractor will be required to review all relevant data for the project site.  Data may 

include but is not limited to Phase I site assessments, Phase II site investigations, 

Corrective Action Plans, Corrective Measures Plans, groundwater monitoring reports 

and/or other data packages.  The contractor may be required to perform a Risk-Based 

Corrective Action (RBCA) study in accordance with ASTM guide E2081-00, E2205-02 

and/or additional and appropriate ASTM standards.  The contractor may be required to 

assess the feasibility of the remediation through bench-scale or pilot testing when 

appropriate.  The contractor will be required to submit a Work Plan detailing the work to 

be done, the time frame involved, total cost of the work, and materials to be used.  Any 

engineering plans, drawings, designs, etc. must be done under the supervision of a 

professional engineer, licensed in the State of Colorado. Any Health and Safety Plans 

should be reviewed and approved by a CIH.  The contractor may be required to do all 

work needed to acquire any pertinent State, local or Federal permits for the project.  All 

such permits will be held by CDOT. The contractor must be capable of performing 

additional site characterization work, if necessary. 
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Installation of the remediation system will be done in accordance with approved plans 

and under the supervision of a professional engineer, licensed in the State of Colorado.  If 

a remediation process (such as a dig and haul) is appropriate instead of an engineered 

system, the work will be done under the supervision of an appropriate environmental 

professional. Any work done on a site contaminated by an illicit drug laboratory will be 

conducted under the supervision of an Industrial Hygienist (IH) or a CIH.  Each site will 

also include confirmatory air, surface water and soil sampling and/or groundwater 

monitoring to establish correctness of the design or process as well as performance of the 

design or process.  The contractor will be responsible for seeing that all waste material 

generated during remediation and monitoring will be properly stored, characterized, 

transported and disposed or treated. Additionally, the contractor may be responsible for 

processing CDOT "Permission to Enter Property" forms for access to properties not 

owned by CDOT.  All data generated by the project will be transmitted to CDOT in draft 

and final copies in a timely manner.  The number of copies and style of the report will be 

determined by the CDOT project manager. 

 

SITE INVESTIGATION/CHARACTERIZATION:  CDOT owned or managed sites 

potentially contaminated by material regulated under TSCA, Subtitle C, Subtitle D, or 

Subtitle I of the Resource Conservation and Recovery Act shall be investigated 

(including Phase I and Phase II Site Assessments) and characterized, in accordance with 

all applicable State and Federal statutes and regulations and local ordinances.  The 

contractor will submit a HASP when required by the CDOT project manager.  The HASP 

will cover all phases of work expected at the site.  Where appropriate, the contractor will 

also submit a SAP.  The SAP will include a brief description of the site, the type of 

sampling and media to be sampled, the laboratory analysis (including methodology) to be 

done, the Quality Control/Quality Assurance sampling to be done, and the regulatory 

standards for target compounds.  Prior to any work taking place, a certified traffic control 

plan will be presented to the project manager for any and all sites where the traveling 

public’s safety is a concern.  Subsequent to the field work a standard Initial Site 

Assessment (ISA) report in accordance with ASTM E 1527-05 will be prepared when 

appropriate. 

  

The contractor will be required to review all relevant data for the project site.  Data may 

include but is not limited to Phase I site assessments, Phase II site investigations, 

groundwater monitoring reports and/or other data packages. 

The contractor will be required to submit a work plan detailing the work to be done, the 

time frame involved, total cost of the work, and materials to be used.  

 

Any Health and Safety Plans should be reviewed and approved by a CIH.  The contractor 

may be required to do all work needed to acquire any pertinent State, local or Federal 

permits for the project.  All such permits will be held by CDOT.  

 

All work conducted on site will be done in accordance with approved plans and under the 

supervision of an appropriate environmental professional. Any work done on a site 

contaminated by an illicit drug laboratory will be conducted under the supervision of an 

Industrial Hygienist (IH) or a CIH.   
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The contractor will be responsible for seeing that all waste material generated during 

remediation and monitoring will be properly stored, characterized, transported and 

disposed or treated. Additionally, the contractor may be responsible for processing 

CDOT "Permission to Enter Property" forms for access to properties not owned by 

CDOT.  All data generated by the project will be transmitted to CDOT in draft and final 

copies in a timely manner.  The number of copies and style of the report will be 

determined by the CDOT project manager. 

 

SPILL RESPONSE:  CDOT owned or managed properties in which a spill has occurred 

releasing materials to the environment which are regulated under CERCLA shall be 

responded to as soon as authorized by the CDOT Project Manager.  All released materials 

and media affected by the released material shall be removed and/or remediated in 

accordance with all applicable State and Federal statutes and regulations and local 

ordinances.  The contractor should have a generalized HASP on file to address activities 

that will be conducted during such an event.  The HASP will cover all phases of work 

expected at the site.   

 

All work will be done under the supervision of an appropriate environmental 

professional. Any work done on a site contaminated by an illicit drug laboratory will be 

conducted under the supervision of an Industrial Hygienist (IH) or a CIH.  Each site will 

also include confirmatory surface water, soil sampling and/or groundwater sampling to 

establish completeness of the removal activities.  The contractor will be responsible for 

seeing that all waste material generated during the response action will be properly 

stored, characterized, transported and disposed or treated.  The contractor may be 

required to do all work needed to acquire any pertinent State, local or Federal permits for 

the project.  All such permits will be held by CDOT. The contractor must be capable of 

performing additional site characterization work, if necessary.  All data generated by the 

project will be transmitted to CDOT in draft and final copies in a timely manner.  The 

number of copies and style of the report will be determined by the CDOT project 

manager. 

 

SECOND OPINION SERVICES:  The contractor shall be provided pertinent data 

CDOT has collected for the project (or portion thereof) to be evaluated.  Based on these 

data, the contractor shall make an independent evaluation of the data and provide a 

recommendation of how the project, or a portion thereof, should proceed.  Major 

elements of the recommendation shall include, but not be limited to, identification of any 

additional data collection required, methodology(ies) to be applied, general approach to 

the problem, and a proposed cost estimate.  This recommendation will include a 

discussion of the most appropriate and cost effective technology available.  These 

elements shall be furnished in report format to the designated CDOT representative. 

 

EXPERT WITNESS SERVICES:  Occasionally CDOT will require expert witness 

services associated with litigation or public hearings or meetings.  The subject matter of 

the expert witness services is expected to include but not be limited to, engineering, 

geology, hydrology, hydraulics, chemistry, health risk (including toxicology and 

epidemiology), and regulatory issues. 
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SITE RESTORATION SERVICES:  At the close of remediation or other intrusive or 

disruptive activities, the contractor will be required to restore the site to a condition to be 

determined by CDOT.  This may include, but is not limited to, removal of all or part of 

an engineered system (monitoring wells, pumps, piping, etc.), regrading the site, 

replacing the vegetation, and replacement of small-scale structures (sidewalks, retaining 

walls, culverts, piping, etc.). Any design work may require the supervision of a 

professional engineer, licensed in the State of Colorado.  Any restoration work done on a 

site contaminated by an illicit drug laboratory will be conducted under the supervision of 

an Industrial Hygienist (IH) or a CIH.  The contractor may be required to do all work 

needed to acquire any pertinent State, local or Federal permits for the project.   

 

All such permits will be held by CDOT. The contractor will be responsible for seeing that 

all waste material generated during restoration will be properly stored, characterized, 

transported and disposed or treated.  All data generated by the project will be transmitted 

to CDOT in draft and final copies in a timely manner.  The number of copies and style of 

the report will be determined by the CDOT project manager.  Prior to any work taking 

place, a certified traffic control plan will be presented to the project manager of any and 

all sites where the traveling public’s safety is a concern. 

 

TECHNICAL ADVISORY ASSISSTANCE:  The contractor shall be provided 

pertinent data CDOT has collected for the project (or portion thereof) to be evaluated.  

Based on these data, the contractor shall make an independent evaluation of the data and 

prepare any document needed to allow CDOT to proceed with the project, or a portion 

thereof, in a matter that is in compliance with federal and state regulations and in 

accordance with all project specifications. This work may include preparation of any of 

the documents previously discussed, in addition to providing procedures and 

specifications to a contractor, for the purpose of providing CDOT guidance with solid-, 

petroleum - or hazardous waste identification, management, and/or disposal within a 

project. 

 


